

E OVERALL CONTRACT		CONTRACTOR										
		Benjamin Harvey	Brockwell & Carrington	Ernest Bock	Fitzpatrick & Assoc.	G&P Parlamas	Hall Building	M&M Construction	NIRAM	Vanas Construction	Wallace Brothers	
BASE BID		\$13,520,000.00	\$15,325,000.00	\$16,960,000.00	\$15,495,000.00	\$14,937,107.00	\$14,830,000.00	\$15,200,000.00	\$14,877,000.00	\$15,586,000.00	\$14,456,000.00	
VARIATION ORDER	AB-1	Installation of Expanded North Lots (Parking Lots North of Sixth Street)	\$1,178,000.00	\$1,500,000.00	\$1,800,000.00	\$1,380,000.00	\$1,100,000.00	\$1,620,000.00	\$1,450,000.00	\$1,600,000.00	\$1,753,000.00	\$1,279,000.00
	AB-2	Installation of Perimeter Fence and Traffic Control Planters at Expanded North Parking Lot (Parking Lots North of Sixth Street)	\$65,000.00	\$52,000.00	\$73,000.00	\$47,000.00	\$45,000.00	\$72,500.00	\$49,000.00	\$30,000.00	\$62,000.00	\$89,000.00
	AB-3	Installation of Parking Lot on North Side of Building (Parking Lot "H")	\$101,000.00	\$162,000.00	\$219,000.00	\$140,000.00	\$170,000.00	\$175,000.00	\$200,000.00	\$130,000.00	\$187,000.00	\$154,000.00
	AB-4	Installation of Parking Lot on South Side of Building (parking Lot "G")	\$103,000.00	\$125,000.00	\$164,000.00	\$99,000.00	\$135,000.00	\$120,000.00	\$122,000.00	\$100,000.00	\$133,000.00	\$103,000.00
	AB-5	Installation of additional fencing at infiltration basins	\$54,000.00	\$43,000.00	\$81,000.00	\$50,000.00	\$55,000.00	\$67,000.00	\$54,000.00	\$30,000.00	\$54,200.00	\$67,000.00
	AB-6	Replacement of the Existing Site Sign with a new LED Sign Panel	\$43,000.00	\$55,000.00	\$61,000.00	\$66,000.00	\$45,000.00	\$36,000.00	\$64,000.00	\$20,000.00	\$38,300.00	\$46,000.00
	AB-7	Construct Four(4) Additional Classrooms	\$572,000.00	\$520,000.00	\$650,000.00	\$645,000.00	\$650,000.00	\$703,000.00	\$800,000.00	\$1,400,000.00	\$814,000.00	\$722,000.00