

**RFP 03-16, A&E Services Science Lab Renovations**

	El Associates Harrisburg, PA	Settembrino Architects Red Bank, NJ	The RBA Group, Inc. Parsippany, NJ	Design Resources Group Arch. Somerset, NJ	Fletcher Thompson Somerset, NJ	Ronald Schmidt Englewood, NJ	LAN Associates Midland Park, NJ	Spiezle Arch. Trenton, NJ	FVHD, PC Trenton, NJ	CDI, LR Kimball Bridgewater, NJ
Design Part 1 Lump Fee	\$ 17,500.00	\$ 33,750.00	\$ 53,000.00	\$ 104,940.00	\$ 88,000.00	\$ 69,500.00	\$ 100,800.00	\$ 21,360.00	\$ 39,500.00	\$ 60,000.00
Alternate 1	\$ 500.00	\$ 750.00	\$ 2,000.00	\$ 2,000.00	\$ 1,000.00	\$ 2,550.00	\$ 3,000.00	\$ 1,500.00	\$ 500.00	\$ -
Alternate 2	\$ 500.00	\$ 750.00	\$ 2,700.00	\$ 1,000.00	\$ 1,500.00	\$ 2,200.00	\$ 5,000.00	\$ 1,500.00	\$ 500.00	\$ -
Alternate 3	\$ 900.00	\$ 750.00	\$ 3,150.00	\$ 1,500.00	\$ 4,000.00	\$ 3,300.00	\$ 5,000.00	\$ 3,000.00	\$ 1,000.00	\$ 2,500.00
Alternate 4	\$ 750.00	\$ 750.00	\$ 5,750.00	\$ 3,000.00	\$ 4,000.00	\$ 6,000.00	\$ 5,000.00	\$ 1,750.00	\$ 3,200.00	\$ 2,500.00
<b>Total</b>	<b>\$ 20,150.00</b>	<b>\$ 36,750.00</b>	<b>\$ 66,600.00</b>	<b>\$ 112,440.00</b>	<b>\$ 98,500.00</b>	<b>\$ 83,550.00</b>	<b>\$ 118,800.00</b>	<b>\$ 29,110.00</b>	<b>\$ 44,700.00</b>	<b>\$ 65,000.00</b>

Design Part 2 Lump Fee	\$ 182,500.00	\$ 191,250.00	\$ 181,000.00	\$ 279,060.00	\$ 199,000.00	\$ 158,000.00	\$ 332,000.00	\$ 186,240.00	\$ 198,750.00	\$ 236,500.00
Alternate 1	\$ 6,800.00	\$ 4,250.00	\$ 7,500.00	\$ 1,250.00	\$ 2,000.00	\$ 4,150.00	\$ 2,000.00	\$ 1,500.00	\$ 3,000.00	\$ -
Alternate 2	\$ 7,800.00	\$ 4,250.00	\$ 10,500.00	\$ 2,000.00	\$ 1,500.00	\$ 6,200.00	\$ 7,000.00	\$ 1,500.00	\$ 3,000.00	\$ -
Alternate 3	\$ 13,200.00	\$ 4,250.00	\$ 12,000.00	\$ 4,000.00	\$ 4,500.00	\$ 5,900.00	\$ 12,000.00	\$ 3,500.00	\$ 1,500.00	\$ 6,200.00
Alternate 4	\$ 7,800.00	\$ 4,250.00	\$ 21,000.00	\$ 6,000.00	\$ 9,000.00	\$ 7,300.00	\$ 8,000.00	\$ 2,000.00	\$ 14,000.00	\$ 4,500.00
<b>Total</b>	<b>\$ 218,100.00</b>	<b>\$ 208,250.00</b>	<b>\$ 232,000.00</b>	<b>\$ 292,310.00</b>	<b>\$ 216,000.00</b>	<b>\$ 181,550.00</b>	<b>\$ 361,000.00</b>	<b>\$ 194,740.00</b>	<b>\$ 220,250.00</b>	<b>\$ 247,200.00</b>

<b>Total 1 and 2</b>	<b>\$ 238,250.00</b>	<b>\$ 245,000.00</b>	<b>\$ 298,600.00</b>	<b>\$ 404,750.00</b>	<b>\$ 314,500.00</b>	<b>\$ 265,100.00</b>	<b>\$ 479,800.00</b>	<b>\$ 223,850.00</b>	<b>\$ 264,950.00</b>	<b>\$ 312,200.00</b>
----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------

	DMR Architects Hasbrouck Heights, NJ	NK Architects Morristown, NJ	SSP Arch & Spillman Bridgewater, NJ	Clarke Caton Hintz Trenton, NJ	USA Architects Somerville, NJ	DiCara Rubino Arch. Wayne, NJ	The Musial Group Mountainside, NJ	DI Group Arch. North Brunswick, NJ	RSC Architects Hackensack, NJ	HAKS Iselin, NJ
Design Part 1 Lump Fee	\$ 40,000.00	\$ 42,000.00	\$ 91,000.00	\$ 63,800.00	\$ 27,750.00	\$ 60,000.00	\$ 29,190.00	\$ 49,500.00	\$ 231,000.00	\$ 99,425.00
Alternate 1	\$ 1,000.00	\$ 1,500.00	\$ 1,000.00	\$ 2,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,900.00	\$ 2,500.00	\$ 1,000.00	\$ 1,500.00
Alternate 2	\$ 2,500.00	\$ 1,200.00	\$ 1,500.00	\$ 2,000.00	\$ 1,000.00	\$ 1,000.00	\$ 3,950.00	\$ 2,000.00	\$ 2,000.00	\$ 1,500.00
Alternate 3	\$ 2,000.00	\$ 1,600.00	\$ 6,500.00	\$ 2,475.00	\$ 500.00	\$ -	\$ 2,500.00	\$ 1,250.00	\$ 7,500.00	\$ 1,500.00
Alternate 4	\$ 3,200.00	\$ 3,600.00	\$ 1,700.00	\$ 3,000.00	\$ 1,000.00	\$ 2,500.00	\$ 4,230.00	\$ 3,450.00	\$ 4,500.00	\$ 1,500.00
<b>Total</b>	<b>\$ 48,700.00</b>	<b>\$ 49,900.00</b>	<b>\$ 101,700.00</b>	<b>\$ 73,275.00</b>	<b>\$ 31,250.00</b>	<b>\$ 64,500.00</b>	<b>\$ 41,770.00</b>	<b>\$ 58,700.00</b>	<b>\$ 246,000.00</b>	<b>\$ 105,425.00</b>

Design Part 2 Lump Fee	\$ 135,000.00	\$ 127,000.00	\$ 284,000.00	\$ 268,700.00	\$ 160,100.00	\$ 235,000.00	\$ 233,475.00	\$ 193,500.00	\$ 231,000.00	\$ 261,170.00
Alternate 1	\$ 2,000.00	\$ 4,500.00	\$ 2,500.00	\$ 7,000.00	\$ 1,000.00	\$ 4,000.00	\$ 5,000.00	\$ 4,500.00	\$ 1,000.00	\$ 3,500.00
Alternate 2	\$ 3,500.00	\$ 3,200.00	\$ 2,500.00	\$ 4,000.00	\$ 1,500.00	\$ 3,000.00	\$ 9,000.00	\$ 7,000.00	\$ 2,000.00	\$ 3,500.00
Alternate 3	\$ 2,000.00	\$ 6,000.00	\$ 6,000.00	\$ 10,000.00	\$ 500.00	\$ -	\$ 9,900.00	\$ 8,000.00	\$ 7,500.00	\$ 3,500.00
Alternate 4	\$ 8,000.00	\$ 16,000.00	\$ 5,000.00	\$ 27,265.00	\$ 2,000.00	\$ 12,000.00	\$ 19,230.00	\$ 10,250.00	\$ 4,500.00	\$ 3,500.00
<b>Total</b>	<b>\$ 150,500.00</b>	<b>\$ 156,700.00</b>	<b>\$ 300,000.00</b>	<b>\$ 316,965.00</b>	<b>\$ 165,100.00</b>	<b>\$ 254,000.00</b>	<b>\$ 276,605.00</b>	<b>\$ 223,250.00</b>	<b>\$ 246,000.00</b>	<b>\$ 275,170.00</b>

<b>Total 1 and 2</b>	<b>\$ 199,200.00</b>	<b>\$ 206,600.00</b>	<b>\$ 401,700.00</b>	<b>\$ 390,240.00</b>	<b>\$ 196,350.00</b>	<b>\$ 318,500.00</b>	<b>\$ 318,375.00</b>	<b>\$ 281,950.00</b>	<b>\$ 492,000.00</b>	<b>\$ 380,595.00</b>
----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------	----------------------